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OFFICE OF PUBLIC EDUCATION FACILITIES MODERNIZATION 

 

BRIDGING ARCHITECTURAL SERVICES 

PHASE 1 ELEMENTARY SCHOOLS 

 

Solicitation #: GM-09-M-0915-FM 

 

Addendum No. 3 

Issued:  September 29, 2009 

 

 This Addendum Number 03 is issued by e-mail on September 29, 2009.  Except as 

modified hereby, the Request for Proposals (“RFP”) remains unmodified. 

 

Item #1 

 

Clarifications: 

 

1. The fixed fee bid by the Offeror should include the costs of developing both the 

Schematic Design and the Phasing Plan for the individual Project School.    

2. The schematic design should include a site design, including a design for play areas.  

3. Offerors should assume that for each Project School, attendance at four (4) SIT meetings 

will be required.   

 

Item #2 

 

Additional Information:  The following additional information for the Project Schools is 

accessible at the websites indicated below: 

 

1. Draft Mini Plans for each of the schools that contain school enrollment information and 

floor plans are available at: http://www.box.net/shared/fhje7rtmc8  

2. Hazardous Materials Reports for each of the schools are available at:  

http://www.box.net/shared/krp8kk19b3  

 

Item #3 

 

Form of Contract: The Form of Contract will be issued by subsequent addendum on 

Wednesday, September 30, 2009. 

 

Item #4 

 

Schedule of Hourly Rates:  Attached is a spreadsheet with classifications for hourly rates.  

Offerors must submit a completed spreadsheet as part of their Offer Letter.   

 

http://www.box.net/shared/fhje7rtmc8
http://www.box.net/shared/krp8kk19b3
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Item #5 

 

Requests for Information:  Below is a list of questions about the Project and the Office’s 

responses. 

 

1. Will any LEED services such as modeling, preliminary LEED checklists be undertaken 

in the RFP bridging phase?  RESPONSE:   A preliminary LEED checklist 

appropriate for schematic design will be required. 
2. Will MEP systems need to be defined for the project or do we need to provide MEP 

options only for this phase – we recommend defining the MEP system at the end of this 

RFP phase?  RESPONSE:  Developing a workable schematic MEP and phasing 

design is a key aspect of the work.   
3. Will BIM be required on this project?  RESPONSE:  BIM, per se, will not be required; 

however, the selected architect will be required to deliver the sketches and 

renderings necessary to convey the proposed schematic design.  
4. Is the intent to have a complete new MEP systems in the buildings to meet with LEED 

and OCTO standards or will there be some re-use of the MEP systems?  RESPONSE:  

At the end of all 3 phases, the MEP systems should be upgraded so as to fully meet 

all of the performance specifications. 
5. Are there construction budgets for each school?  RESPONSE:  Budgets have been 

established for the schools; however, there are currently being refined.  During the 

summer of 2009, OPEFM ran a pilot program at 4 elementary schools.  As a result 

of the pilot program, a number of lessons were learned and the budgets are being 

revised.  Among other things, it became clear that some elements of the phase 2 and 

phase 3 work had to be performed during phase 1.  Offerors are advised that the 

budgets will NOT be made available to the Offerors prior to award. 
6. Please verify that the intent of the language of Section E.4.3 Executive Summary is for an 

Executive Summary to address Sections E.4.4, E.4.5, E.4.6, E.4.7, E.4.8, E.4.9 and 

E.4.10 in no more than 3 pages.  RESPONSE: The Executive Summary should cover 

the information requested in Section E.4.4.  
7. Is OPEFM’s Master Facilities Plan available? If yes, where?  RESPONSE: The Master 

Facilities Plan (MFP) is available from the OPEFM website: http://opefm.dc.gov/.  
8. Are there measured drawings or construction drawings of any of the schools and or any 

MEP existing systems descriptions?  Or should we to assume doing some level of field 

measurement and evaluation of each of the projects?  RESPONSE:   OPEFM has 

construction drawings for all of the schools.  Most, however, are not in CADD 

format.  These drawings will be made available to the selected architect for each 

school.  Site visits and evaluations will almost certainly be required to complete the 

assignment.  Some level of field measurement may be required.  This exercise, 

however, is more conceptual in nature, and OPEFM is of the view that the required 

schematic design can be developed without undertaking detailed field 

measurements.  As discussed at the pre-proposal conference, the selected architects 

will be asked to develop a vision (i.e. the schematic designs) and a road-map (i.e. the 

phasing plan) that describe how the school can be re-made into a 21
st
 century 

school.  

http://opefm.dc.gov/
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9. In the drawings package provided, Wilson Elementary was the only school not provided 

with a site plan.  Is there one available?  RESPONSE:  A draft mini plan is available 

on the Box.net site. 
10. Does the Error and Omissions $5 million coverage required for the Schematic Design 

phase work?  Or maybe when in the Design Build phase with construction?  Our firm 

carries $2 million.  We see $5 million limits more on the construction side.  

RESPONSE:  $2 million is acceptable. 
11. We are CBE certified – Local, Small and Enterprise Zone.  If we have at least 50% (if not 

more) of the A/E firms CBE’s but not Disadvantaged, would we be qualified to be 

considered for an award?  Or is the Disadvantaged (20%) of the 50% required in 

Schematic Design?  RESPONSE:  Yes.  You would be considered for an award. 

12. Have any education design standards been established for classroom and support spaces 

including casework, plumbing, HVAC and lighting?  RESPONSE:  Yes.  These will be 

made available to the selected architects. 
13. If the central HVAC systems are not adequate for the phase 1 and phase 2 improvement 

requirements, will the systems be upgraded as part of those phases?  RESPONSE:  

These decisions will be made on a case-by-case basis as part of the phasing plan.  In 

general, OPEFM desires to ensure that the classrooms can meet the performance 

criteria issued with the RFP at the end of Phase 1.  OPEFM, however, desires to 

limit the amount of rework to the greatest extent practical and consistent with the 

overall objective of the project delivery method (i.e. classrooms first) and wishes to 

avoid a patchwork type of HVAC system once all three phases have been completed.  

Consideration will need to be given to all three of these goals in determining the 

amount and type of HVAC work that will be performed during Phase 1.   
14. Will existing classroom HVAC systems be modernized to meet new energy standards and 

provide improved classroom environments as part of phase 1 (and subsequently phase 2)?  

RESPONSE:  See response to question #13. 
15. If electrical distribution systems are not adequate for the phase 1 and phase 2 

improvement requirements, will the systems be upgraded as part of those phases?  

RESPONSE:  These decisions will be made on a case-by-case basis as part of the 

phasing plan in the same manner as described in response to question #13. 
16. Is it intended to fully abate all HAZMAT in affected spaces as part of the phase 1 and 

phase 2 work?  If so, will abatement be part of the design-build process or will it be done 

under a separate contract?  RESPONSE:  That decision has not been made as of yet.  

It is likely, however, that OPEFM will engage the abatement contractor and the 

industrial hygienist separately from the design-build contractor.   
17. Please confirm that the design fee to be submitted for each school is to include 

architectural, MEP engineering, school technology, and cost estimating services only.  If 

a subsequent addendum identified specific landscaping, civil, or structural issues for a 

particular school, those services should also been included in the base design fee.  

RESPONSE:  The design fee should include a schematic design for the exterior of 

the building (i.e. landscape and playgrounds). 
18. In section E.4.4 of the RFP, Item B, vi. states, “Provide a list of any contract held by the 

Offeror where the contract was terminated (either for default or convenience). This list 

should also identify any contracts that resulted in litigation or arbitration between the 

Owner and the Offeror. If the Offeror has multiple offices, only contracts held by the 
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office submitting this proposal need be listed.”  Should the prime and its subconsultants 

provide this information, or just the prime firm?  RESPONSE:  Only the prime firm 

needs to complete this information. 
19. Are tax certification affidavits (Attachment F) required by the prime firm and its 

subconsultants, or just the prime firm?  RESPONSE:  Just the prime firm. 

20. As we do not have an existing contract with OPEFM, I assume that we can leave the 

“Square”, “Lot”, and “Contract Number” spaces on the Tax Certification Affidavit 

blank.  Is this correct?  RESPONSE:  Yes.  Those fields can be left blank. 

21. Are the kitchens intended to be remodeled (phase 2) and will the menu be a heat and 

serve like now, or is there a plan to change?  RESPONSE:  In general, this work will 

be conducted as part of Phase 2.  The final configuration should assume a full 

kitchen (i.e. not a heat and serve kitchen). 
 

Item #6 

 

Site Visits: In light of the time constraints of this procurement, and limited availability of 

OPEFM staff, we will not be hosting site visits prior to the bid date. 

 

Item #7 

 

The bid date remains unchanged.  Proposals are due by Tuesday, October 6, 2009 at 5 pm 

EDT.  Proposals that are hand-delivered should be delivered to OPEFM’s new office space in 

RFK stadium, located through the Lot 4, Gate F entrance.   

 

- End of Addendum No. 3 - 

 

 

 



RFP for Bridging Architectural Services 
FY 2010 Phase 1 Elementary Schools

Hourly Rates for Design Review Services

Estimated 
Number of Hours 
(per school) Hourly Rate

Total Cost (per 
school)

Principal in Charge 10 $0.00
Design Principal 30 $0.00
Project Architect 60 $0.00
Landscape Architect 20 $0.00
Senior Mechanical Engineer 20 $0.00
Mechanical Engineer 20 $0.00
Senior Electrical Engineer 10 $0.00
Electrical Engineer 20 $0.00
Senior Structural Engineer 5 $0.00
Structural Engineer 5 $0.00

Total Estimated Cost of Design Review 
Services per School $0.00

PLEASE COMPLETE THE SHADED CELLS
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