

# OFFICE OF PUBLIC EDUCATION FACILITIES MODERNIZATION

## DESIGN-BUILD SERVICES 2010 PHASE ONE CLASSROOM MODERNIZATIONS

Solicitation #: GA FM-10-NC-0208-FM

**Addendum No. 6**  
**Issued: March 4, 2010**

---

This Addendum Number 06 is issued by e-mail on March 4, 2010. Except as modified hereby, the Request for Proposals (“RFP”) remains unmodified.

### Item #1

#### Clarifications/Updated Information:

1. FF&E information: Furniture standards for the Project are available at: <https://leftwichlaw.box.net/shared/odrplc0a9z>.
2. Division 09 Specifications: Revised Division 09 Specifications are available at: <https://leftwichlaw.box.net/shared/09efjn68qp>. Additional files will be posted by close of business on Friday, March 5, 2010.
3. Burrville ES Revised Schematic Design: Certain changes have been made to the schematic design for Burrville Elementary School. The revised schematic design is available at: <https://leftwichlaw.box.net/shared/elt3xc8u79>. Below is a summary of the changes.
  - Second grade through fifth grade classroom tables have been changed to individual desks. (Based on Furniture Standards and Design Guidelines)
  - Furniture has been added to the music room. (Not reflected on previous version)
  - 'Special Education' has been changed to 'Special Needs' in the document.
  - The Special Needs classrooms have been updated to have two tables as directed by OPEFM.
  - The open play area has been addressed as a part of the proposed site plan. (Brief text added to aerial site view reflecting play area – Phase 3 item)

### Item #2

**Additional Walk-Throughs:** Additional walk-throughs have been scheduled as follows. Offerors should bring a valid driver’s license or other government issued form of identification to the walk-through to comply with the school’s security procedures.

- Burrville – Wednesday, March 10, 2010 at 3:00pm
- Drew – Tuesday, March 9, 2010 at 3:30pm

**Item #3**

The bid date remains unchanged. Proposals are due by **March 18, 2010 at 2:00 pm EST.** Proposals that are hand-delivered should be delivered to OPEFM's new office space in RFK stadium, located through the Lot 4, Gate F entrance.

- End of Addendum No. 6 -